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Answers to the questions from the interested suppliers
in open competition “Preparation of the operational
plan of the railway” ID. No RBR 2017/19

RB Rail AS presents the following answers to the questions received until 2 October

2017 from the interested suppliers:

No | Question Answer

1. | The draft contract provided is very rigid | Draft Contract is a part of the procurement
and too ill-defined regarding risks and documentation and shall not be changed
standards defined to be adhered to (see | during the procurement process.
section 5.2 especially ¢) and d))
regarding consultancy work. It is not
clear what exactly the standards are
(where are they defined) and against
what they are to be benchmarked. The
right to terminate the contract as per
section IXin bullet point e) refers
directly to “any of the representations
or warranties given by the Contractor
under Clause 5.2 proving to be untrue”,
which poses a risk which cannot be
quantified by the contractor.

We therefore would ask RB if a standard
FIDIC based contract can be used
instead? Or if that is not the case if the
draft contract provided can be
amended in such cases to better reflect
on the obligations and risks during
contract negotiations?

2. Please confirm that after postponing Bid security has to be valid 90 (ninety) days
the delivery day of the proposal, the from the actual proposal opening day (10
Proposal (Bid) Security still has to be October 2017).

valid 90 (ninety) days from the primary
opening of the proposal date, which
was 26 September 2017.
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